Practice_Name Component Unit_Type Unit_Cost Cost_Type | Share_Rate
Access Control Heavy Gate Each 5700 PR 100
Access Control Light Gate Each 210 PR 100
Access Road 10 Foot travel lane with culvert :EQIP-HU LF 30 PR 100
Access Road Foot travel lane with geotextile and drainage ditch :EQIP LF 29 PR 100
Access Road 10 Foot travel lane, with water bars :EQIP-HU LF 29 PR 100
Access Road |0 Foot travel lane, with water bars and culvert :EQIP-H LF 31 PR 100
Brush Management Difficult Chemical Control Acre 660 PR 100
Brush Management Heavy Mechanical Acre 810 PR 100
Brush Management Light Mechanical Acre 110 PR 100
Brush Management Mechanical-Chemical Acre 650 PR 100
Brush Management Medium Mechanical Acre 540 PR 100
Brush Management Moderate Chemical Control Acre 390 PR 100
Conservation Cover Cool season grasses Acre 1000 PR 100

Planting sedges, rushes, and other native wetland
Conservation Cover plants Acre 1600 PR 100
Conservation Cover Warm season grasses Acre 1300 PR 100
Critical Area Planting 3 to <8% slope, Med Geotextile Acre 18900 PR 100
Critical Area Planting 3 to <8% slope, no geotextile Acre 11100 PR 100
Critical Area Planting eq or > 8% slope, medium geotextile Acre 25500 PR 100
Critical Area Planting Hydroseeding SF 0.1 PR 100
Removing trees without heavy equipment and without
Early Successional Habitat stumping Acre 2000 PR 100
Fence Portable Electric Fence LF 0.6 PR 100
Fence Wire Fence LF 2.1 PR 100
Fence Wooden Fence - Boards LF 9 PR 100
Fence Woven Wire LF 4.6 PR 100
Seedbed Preparation, Seed & Seeding, native grasses,

Field Border native forbes. SF 0.2 PR 100
Filter Strip Seedbed Preparation, Seed & Seeding, Non-Native Acre 1000 PR 100
Fire Break Firebreak SF 0.1 PR 100
Fish Passage Alaskan Steep Pass VF 17300 PR 100
Fish Passage Culvert Replacement Large (72 inch) Each 26700 PR 100
Fish Passage Culvert Replacement Small (48 inch) Each 18600 PR 100
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Fish Passage Dam Removal LF 1200 PR 100
Fish Passage Denil Complex VF 69700 PR 100
Fish Passage Denil Simple VF 49800 PR 100
Fish Passage Downstream Passage LF 1700 PR 100
Fish Passage Eel Way VF 2200 PR 100
Fish Passage Nature Like Fishway VF 38200 PR 100
Fish Passage Pool Weir LF 3500 PR 100
Forest Stand Improvement Crop/Mast Tree Release Acre 430 PR 100
Forest Stand Improvement Heavy Stand Thinning Acre 640 PR 100
Forest Stand Improvement Light-Moderate Stand Thinning Acre 440 PR 100
Forest Stand Improvement Silvicultural Patch Cut Acre 720 PR 100
Forest Stand Improvement Stand Thinning - Chemical Acre 220 PR 100
Forest Trails and Landings Broadbase Dips with mobilization BCY 590 PR 100
Forest Trails and Landings Broadbase Dips, no mobilization BCY 350 PR 100
Forest Trails and Landings Corduroy Crossings LF 55 PR 100
Forest Trails and Landings Deflectors DF 260 PR 100
Forest Trails and Landings Landing ACR 2500 PR 100
Forest Trails and Landings Open Top Culvert Each 270 PR 100
Forest Trails and Landings Road <=10' SF 0.1 PR 100
Forest Trails and Landings Water Bars Each 300 PR 100
Forest Trails and Landings Water Turnoff With Mobility BCY 430 PR 100
Forest Trails and Landings Water Turnoff, no mobility BCY 390 PR 100
Hedgerow Planting (Ft.) Large LF 6 PR 100
Hedgerow Planting (Ft.) Small LF 2.3 PR 100
Herbaceous Weed Control BioControl Acre 2000 PR 100
Herbaceous Weed Control Chemical control Acre 400 PR 100
Herbaceous Weed Control Invasive/noxious plant species control, hydric soils Acre 2500 PR 100
Herbaceous Weed Control Mowing Acre 120 PR 100
Herbaceous Weed Control Organic Forage crops. Payment for 3 years Acre 34 PR 100
Lined Waterway or Outlet Lined Waterway SF 4.2 PR 100
Pipeline Above Ground >1inch, <2 inch LF 1.3 PR 100
Pipeline Above Ground - 1 inch or less LF 105 PR 100
Pipeline Above Ground - 2 inch or more LF 1.9 PR 100
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Pipeline Buried Below Frostline - <=1 inch LF 3.6 PR 100
Pipeline Buried Below Frostline - >=2 inch LF 4.4 PR 100
Pipeline Buried Below Frostline >1 inch, <2 inch LF 3.8 PR 100
Pipeline Shallow Buried Pipeline LF 2.1 PR 100
Prescribed Burning (Ac.) Prescribed Burn Acre 230 PR 100
Pumping Plant Subsurface <= 5HP HP 2100 PR 100
Pumping Plant Surface Water - Solar Each 3200 PR 100
Pumping Plant Well - Solar Each 7700 PR 100
Restoration and Management of Declining habitats (Ac.) Aquatic Emergent Invasive Control Acre 2300 PR 100
Restoration and Management of Declining habitats (Ac.) Grassland Restoration in coarse textured soils Acre 3600 PR 100
Restoration and Management of Declining habitats (Ac.) Mowing Acre 120 PR 100
Restoration and Management of Declining habitats (Ac.) Upland invasive control Acre 430 PR 100
Riparian Forest Buffer (Ac.) 1 gallon container plants No 10 PR 100
Riparian Forest Buffer (Ac.) 5 gallon container plants No 14 PR 100
Riparian Forest Buffer (Ac.) Ball and Burlap plants No 37 PR 100
Riparian Forest Buffer (Ac.) Bare root/seedlings No 6.4 PR 100
Shallow Water Development and Management No Berm Acre 3300 PR 100
Shallow Water Development and Management With Berm (long) Acre 11600 PR 100
Shallow Water Development and Management With Berm (short) Acre 5100 PR 100
Spring Development (No.) Spring Dev. Each 2100 PR 100
Stream Crossing Bridge No 8200 PR 100
Stream Crossing Ford SF 21 PR 100
Stream Crossing Low Impact Each 460 PR 100
Stream Crossing Stone SF 7.7 PR 100
Streambank & Shoreline Protect. Biolog S&Shoreline Prot. LF 21 PR 100
Streambank & Shoreline Protect. Large Rock S&Shoreline Prot. SF 96 PR 100
Streambank & Shoreline Protect. Small stone S&Shoreline Prot. SF 5.7 PR 100
Streambank & Shoreline Protect. Vegetative S&Shoreline Prot. LF 151 PR 100
Structure-Water Control Box Culvert LF 500 PR 100
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Structure-Water Control CMP Culvert (58"X36") LF 84 PR 100
Structure-Water Control CMP Riser Large LF 700 PR 100
Structure-Water Control CMP Riser Small LF 440 PR 100
Structure-Water Control Reinf Conc Pipe large LF 60 PR 100
Structure-Water Control Reinf Conc Pipe Small LF 21 PR 100

TA Application Application No AM 100

TA Checkout Checkout No AM 100

TA Design Design No AM 100

TA Planning Planning No AM 100

Tree Shrub Establishment 1 gallon container plants Each 10 PR 100

Tree Shrub Establishment 5 gallon container plants Each 14 PR 100

Tree Shrub Establishment Ball and Burlap plants Each 37 PR 100

Tree Shrub Establishment Bare root reforest Acre 570 PR 100

Tree Shrub Establishment Bare root/seedlings Each 6 PR 100

Upland Wildlife Habitat Management Brush Piles Each 110 PR 100

Upland Wildlife Habitat Management Heavy control for conversion to grassland Acre 2100 PR 100

Upland Wildlife Habitat Management Mowing/Light Brush Hog Acre 90 PR 100

Upland Wildlife Habitat Management Nesting/Roosting Structures Each 50 PR 100

Upland Wildlife Habitat Management Snag Creation Each 16 PR 100

Watering Facility Permanent Trough Each 950 PR 100

Watering Facility Portable Trough Each 270 PR 100
Installation of woody debris into vernal pools including

Wetland Enhancement (Ac.) logs, stumps, and trees No 310 PR 100

Planting sedges, rushes, and other native wetland
Wetland Restoration (Ac.) plants Acre 1600 PR 100
Wetland Wildlife Management Species of Greater Conservation Needs and T&E species No 2100 PR 100




